STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 05/ 02

CONTRACT NUMBER 07-0533U4

LOCATI ON 07-LA-210-R34.9/R39.5
DB GOALS:

PROPGOSALS | SSUED 16

FUND TOTAL

Bl D

SUMMARY

IN LOS ANGELES COUNTY I N AZUSA FROM
ZACHARY PADI LLA AVENUE OVERCROSSI NG

TO 0.3 KM EAST OF ROUTE 210 AND 39

SEPARATI ON

SOUNDWALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

10. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 08/ 02
CONTRACT CODE "A '
94 CONTRACT | TEMS

FEDERAL AID ACI M 210-1(766)E

HB311

NUMBER OF Bl DDERS 6

ENG NEERS EST

4,075, 000

6, 190, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

360

1, 289, 301. 56

PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL
1 4,900, 698. 44
2 5,499, 659. 21
3 5,785, 711. 00
4 5,972,447.91
5 6, 504, 254. 00

Bl DDER | D

PERCENT UNDER EST 20. 83

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 EAST STEEL ROAD

COLTON CA 92324

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

T T POLI CH AND ASSCCI ATES

P O BOX 828
S| ERRA MADRE CA 91205

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

FAX

626 960- 9502
00387331
626 960- 3887

909 824-0393
00732806
909 824-8919

909 350- 3535
00247770
909 350-6820

626 836-7260
00763265
626 836-7280

909 944-1037
00676575
909 944-3112



07-0533U4
07-LA-210-R
09/ 05/ 02

4, 800, 513. 27

6 SEMA CONSTRUCTI ON | NC
OTHER REASON NT AVWD
2 SQUTH PO NTE DR STE 295
LAKE FOREST CA 92630

Bl D245
PACE 2
10/ 08/ 02

949 470- 0500
00657770
FAX 949 829-0100



07-0533U4 Bl D245

07-LA-210-R PAGE 3

09/ 05/ 02 10/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL STRUCTURE CONCRETE
POVONA CA
ALCORN FENCE GUARD RAI L
SUN VALLEY CA
CGO CLEAR AND GRUB
RANCHO CUCAMONGA CA
DI VERSI FI ED LANDSCAPE LANDSCAPE
W NCHESTER CA
GL M REBAR
Rl VERSI DE CA
MOORE SI GNAL AND ELECTRIC ELECTRI CAL
ANAHEI M CA
PENHALL DEMOLI TI ON
ANAHEI M CA
POVEROY G RDERS
PERRI S CA
REYCON MASONRY BLOCK ( PARTI AL)
SANTA PAULA CA
S| ERRA NEVADA STEEL SI GN STRUCTURE
SAN FERNANDO CA
WESTERN PAVI NG ASPHALT CONCRETE PAVI NG
| RW NDALE CA

CONTI NUED ON NEXT PAGE



07-0533U4
07-LA-210-R
09/ 05/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 08/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WORKS STRI PI NG AND MARKI NG
VEST COVI NA CA

STRI PI NG



07-0533U4
07-LA-210-R
09/ 05/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 08/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVMONA  CA

A T CURD
RIALTO CA

ALCORN FENCE
ORANGE CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

G L M CONTRACTI NG | NC
REDLANDS CA

LANDMARK SI TE CONTRACTORS
PERRIS CA

MOCRE SI GNAL AND LI GHTI NG
ANAHEI M CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

REYCON CONSTRUCTI ON | NC
SANTA PAULA CA

S| ERRA NEVADA STEEL CORP
SAN FERNANDO CA

SUDHAKAR COVPANY | NC
RIALTO CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

PRE CAST G RDER

FENCE AND GUARD RAI L

CLEARI NG AND GRUBBI NG

REI NFCRCI NG STEEL

ASPHALT

ELECTRI CAL

LANDSCAPI NG

MASONRY BLOCK

SI GN STRUCTURES

STRI PI NG



07-0533U4 Bl D245

07-LA-210-R PAGE 6

09/ 05/ 02 10/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VALLEY CONCRETE PLACI NG SHOTCRETE
SYLVAR CA
VEST COAST DEMOLI TI ON CORI NG AND REMOVALS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE CHAI'N LI NK FENCE ( PORTI ON)
SUN VALLEY CA
CGO CLEAR AND GRUB ( PORTI ON)
RANCHO CUCAMONGA CA
MOCRE SI GNAL AND LI GHTI NG ELECTRI CAL ( PORTI ON)
ANAHEI M CA
R K ALLEN LANDSCAPE ( PORTI ON)
Pl SMO BEACH CA
REG ONAL STEEL REBAR ( PORTI ON)
CLAREMONT CA
REYCON MASONRY ( PORTI ON)
SANTA PAULA CA
SI ERRA NEVADA STEEL SI GN STRUCTURE ( PORTI ON)
SAN FERNANDO CA
SUDHAKAR COVPANY STRI PI NG ( PORTI ON)
RI ALTO CA

CONTI NUED ON NEXT PAGE



07-0533U4 Bl D245

07-LA-210-R PAGE 7

09/ 05/ 02 10/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 WEST COAST DEMCLI TI ON CONCRETE CORI NG AND DEMOLI TI ON ( PORTI ON)
ANAHEI M CA
VEESTERN PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL BARRI ER RAI L
ONTARI O CA
ALCORN FENCE FENCE
SUN VALLEY CA
DI VERSI FI D LANDSCAPE LANDSCAPI NG
W NCHESTER CA
MODERN ALLOYS STEEL SI GN STRUCTURE
STANTON CA
MOCRE SI GNALS AND LI GHTI NG ELECTRI C
ANAHEI M CA
REG ONAL STEEL REBAR
CLAREMONT CA
REYCON MASONRY BLOCK
SANTA PAULA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA

CONTI NUED ON NEXT PAGE



07-0533U4
07-LA-210-R
09/ 05/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

10/ 08/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SULLY M LLER
ANAHEI M CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG

CONCRETE REMOVAL AND CORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
SUN VALLEY CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

GCO
RANCHO CUCAMONGA CA

GL M
REDLANDS CA

MOCRE SI GNALS
ANAHEI M CA

R D CONSTRUCTI ON
CORONA CA

REYCON
SANTA PAULA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

CONTI NUED ON NEXT PAGE

FENCE

LANDSCAPI NG

CLEAR AND GRUB

REBAR

ELECTRI CAL

CONCRETE BARRI ER ( PARTI AL)

MASONRY

SI GN STRUCTURE



07-0533U4 Bl D245

07-LA-210-R PAGE 9

09/ 05/ 02 10/ 08/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
VALLEY CONCRETE PLACI NG M NOR CONCRETE
SYLMAR CA
WEST COAST DEMCLI TI ON DEMOLI TI ON AND CONCRETE CORI NG
ANAHEI M CA
VEESTERN PAVI NG ASPHALT
| RW NDALE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALCORN FENCE COVPANY TEMPORARY FENCE, REMOVALS AND METAL BEAM GUARD RAI L
ORANGE CA
C G O CONSTRUCTI ON CO CLEAR AND GRUB AND REMOVE BLOCK WALL
RANCHO CUCAMONGA CA
MOCRE SI GNALS AND LI GHTI NG ELECTRI CAL
ANAHEI M CA
POVEROY CORPORATI ON FURNI SH PRECAST G RDERS
PERRI S CA
R K ALLEN LANDSCAPI NG

Pl SMO BEACH CA

REG ONAL STEEL CORPORATI ON REBAR
CLAREMONT CA
CONTI NUED ON NEXT PAGE



Bl D245

07-0533U4

07-LA-210-R PAGE 10

09/ 05/ 02 10/ 08/ 02

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 REYCON CONSTRUCTI ON SOUND WALL

SANTA PAULA CA
S| ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
WEST COAST DEMCLI TI ON DEMOLI TI ON, ASSCESS OPENI NGS, DRI LL AND BOND AND CORE

ANAHEI M CA



07-0533U4 Bl D245

07-LA-210-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
09/ 05/ 02 10/ 08/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 1, 000. 00 240, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1, 080 20. 00 21, 600. 00
4 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00* 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 195, 500. 00* 195, 500. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,580 6. 00 15, 480. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 67 30. 00 2,010. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,300 44. 40 102, 120. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 105 300. 00 31, 500. 00
10 150608 REMOVE CHAI N LI NK FENCE M 960 6. 80 6, 528. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 530 22.00 11, 660. 00
12 150676 REMOVE CABLE RAI LI NG M 19 30. 00 570. 00
13 024385 REMOVE TRAFFI C STRI PE ( YELLOW M 250 8. 00 2, 000. 00
14 150742 REMOVE ROADSI DE SI GN EA 16 100. 00 1, 600. 00
15 150760 REMOVE SI GN STRUCTURE EA 2 3, 500. 00 7, 000. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 200 3.30 660. 00
17 150805 REMOVE CULVERT M 2 400. 00 800. 00
18 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
19 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 21 100. 00 2,100. 00
20 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 55 109. 00 5, 995. 00
21 153210 REMOVE CONCRETE VB 250 150. 00 37, 500. 00
22 024386 REMOVE CONCRETE BLOCK WALL M 240 56. 00 13, 440. 00
23 153530 ACCESS OPENI NG DECK EA 5 900. 00 4, 500. 00
24 153531 ACCESS OPENI NG, SOFFI T EA 16 750. 00 12, 000. 00
25 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 5, 000. 00~ 5, 000. 00
26 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 18, 000. 00* 18, 000. 00
27 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) LS LUMP SUM 5, 000. 00* 5, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 60, 000. 00* 60, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 2,640 15. 30 40, 392. 00
30 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 1,070 23.00 24,610. 00
(AERI ALLY DEPGCSI TED LEAD)
31 190110 LEAD COWVPLI ANCE PLAN LS LUVP SUM 3, 500. 00* 3, 500. 00
32 192003 STRUCTURE EXCAVATI ON ( BRI VB 230 75. 00 17, 250. 00
33 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,833 12. 00 33, 996. 00
34 192051 STRUCTURE EXCAVATI ON (TYPE YY) VB 1,279 21.00 26, 859. 00
(AERI ALLY DEPGCSI TED LEAD)
35 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 147 60. 00 8, 820. 00
36 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1,905 51. 00 97, 155. 00



07-0533U4 Bl D245

07- LA- 210-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 05/ 02 10/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
38 200002 ROADSI DE CLEARI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 14, 400. 00* 14, 400. 00
40 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 23, 570. 00* 23, 570. 00
41 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 96 160. 00 15, 360. 00
42 (S) 208909 EXTEND 200 MV CONDUI T M 40 85. 00 3, 400. 00
43 260301 CLASS 3 AGGREGATE BASE VB 450 44.00 19, 800. 00
44 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 265 63. 00 142, 695. 00
45 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 54 15. 00 810. 00
46 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 15. 00 1, 650. 00
47 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 27 920. 00 24, 840. 00
48 510053 STRUCTURAL CONCRETE, BRI DGE MB 214 1, 262. 00 270, 068. 00
49 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 34 477. 00 16, 218. 00
50 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) MB 1, 440 230. 00 331, 200. 00
51 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 1, 950. 00 3, 900. 00
52 511106 DRI LL AND BOND DOWEL M 294 54. 00 15, 876. 00
53 511125 CLOSE ACCESS, DECK EA 5 1, 700. 00 8, 500. 00
54 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 7, 000. 00 7, 000. 00
G RDER (10 M- 15 M
55 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 8, 000. 00 32, 000. 00
G RDER (15 M- 20 M
56 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 11, 000. 00 22, 000. 00
G RDER (20 M- 25 M
57 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 16, 000. 00 16, 000. 00
G RDER (25 M- 30 M
58 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 8 3, 200. 00 25, 600. 00
G RDER
59 (S) 515074 CORE CONCRETE (101 MM - 150 MV) M 5 282. 00 1, 410. 00
60 (S) 049084 CORE AND BOND DOWEL M 570 203. 00 115, 710. 00
61 (S) 049085 CORE AND PRESSURE GROUT DOVEL M 48 630. 00 30, 240. 00
(38 MV
62 (S) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 4,135 144. 00 595, 440. 00
63 (SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 4,538 190. 00 862, 220. 00
64 (S) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 46, 700 1.00 46, 700. 00
65 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 85, 648 1.13 96, 782. 24
66 (S) 540101 ASPHALT MEMBRANE WATERPROOFI NG MR 10 107. 00 1, 070. 00
67 (S) 550110 COLUWN CASI NG KG 10, 400 6. 50 67, 600. 00

68 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 8, 096 5.50 44,528. 00



07-0533U4 Bl D245

07- LA- 210-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 05/ 02 10/ 08/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 8, 096 2.20 17, 811. 20
70 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 9 2, 000. 00 18, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
71 568001 INSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 120. 00 600. 00
METHOD)
72 024387 I NSTALL ROADSI DE SI GN ( METAL) EA 9 1, 380. 00 12, 420. 00
73 024388 INSTALL SI GN PANEL ON SOUND WALL EA 2 1, 600. 00 3, 200. 00
74 650075 600 MM REI NFORCED CONCRETE Pl PE M 2 330. 00 660. 00
75 727905 M NOR CONCRETE ( CHANNEL LI NI NG VB 240 200. 00 48, 000. 00
76 731501 M NOR CONCRETE ( CURB) VB 9 520. 00 4, 680. 00
77 (SF) 750030 INLET FRAME AND GRATE EA 1 250. 00 250. 00
78 (S) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 190 5. 00 950. 00
79 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 900. 00 900. 00
80 833142 CONCRETE BARRI ER ( TYPE 26 MODI FlI ED) M 23 500. 00 11, 500. 00
81 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,140. 00 6, 420. 00
82 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 540. 00 1, 620. 00
83 049086 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 205 190. 00 38, 950. 00
84 839726 CONCRETE BARRI ER ( TYPE 736A) M 1,090 156. 00 170, 040. 00
85 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,570 2.50 3, 925. 00
( SPRAYABLE)
86 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 21, 000. 00* 21, 000. 00
87 (S) 024389 TWO S| ZE 103 CONDUI TS (1 N ASPHALT) M 420 72. 00 30, 240. 00
88 (S) 024390 TWO Sl ZE 103 CONDUI TS ( JACKED) M 20 110. 00 2, 200. 00
89 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 200 179. 00 35, 800. 00
90 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 22, 500. 00* 22, 500. 00
91 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 51, 000. 00* 51, 000. 00
92 (S) 024391 LI GHTI NG AND SI GN | LLUM NATI ON ( MODI FY) LS LUMP SUM 100. 00* 100. 00
93 (S) 869039 COVMUNI CATI ON PULL BOX EA 6 1, 000. 00 6, 000. 00
94 999990 MOBI LI ZATI ON LS LUMP SUM 440, 000. 00* 440, 000. 00

TOTAL 4,900, 698. 44
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07-0533U4

07-LA-210-R

09/ 05/ 02

. 00*
.00
.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
. 00*
. 00*
16.

29.

10, 000.
65.

18.

64.
100.
60.

13, 500.
15, 000.
15, 000.

50
00
00*
00
00
00
00
00
00*
00*
00*

10000.
513600.
21600.
15000.
100000.
12900.
2010.
142600.
52500.
13440.
11660.
1064.
375.
1200.
8600.
3000.
280.
1690.
2100.
6050.
27500.
7200.
4200.
10080.
5000.
18000.
2650.
60000.
43560.
31030.
10000.
14950.
50994.
81856.
14700.
114300.
13500.
15000.
15000.

SUMMARY

OF

REMA

25, 000.
15, 000.
4, 000.

00*
00*
00*

10000.
216000.
21600.
7000.
205000.
14835.
1809.
92000.
37800.
6720.
15370.
551.
1875.
2480.
12000.
4800.
460.
3000.
2079.
6050.
38500.
45840.
5000.
19200.
5000.
18000.
21000.
60000.
237600.
149800.
8000.
13800.
65159.
29417.
8085.
85725.
25000.
15000.
4000.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

10, 000. 00* 10000.
1, 200. 00 288000.
85. 00 91800.
5, 000. 00* 5000.
295, 000. 00* 295000.
9. 00 23220.
30. 00 2010.
65. 00 149500.
300. 00 31500.
30. 00 28800.
90. 00 47700.
30. 00 570.
2.50 625.
100. 00 1600.
2,500. 00 5000.
1.00 200.
1, 600. 00 3200.
1, 600. 00 3200.
65. 00 1365.
115. 00 6325.
205. 00 51250.
60. 00 14400.
840. 00 4200.
740. 00 11840.
5, 000. 00* 5000.
18, 000. 00* 18000.
3, 500. 00* 3500.
60, 000. 00* 60000.
27.00 71280.
28. 00 29960.
5, 000. 00* 5000.
80. 00 18400.
18. 00 50994.
17.00 21743.
200. 00 29400.
48. 00 91440.
57, 000. 00* 57000.
15, 000. 00* 15000.
20, 000. 00* 20000.

Bl D245
PAGE 14
10/ 08/ 02
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
1, 200. 00 288000.
20. 00 21600.
8, 000. 00~ 8000.
300, 000. 00* 300000.
5.00 12900.
20. 00 1340.
43. 00 98900.
320. 00 33600.
7.00 6720.
23.00 12190.
25.00 475.
12. 00 3000.
100. 00 1600.
2,400. 00 4800.
10. 00 2000.
150. 00 300.
600. 00 1200.
100. 00 2100.
115. 00 6325.
150. 00 37500.
75. 00 18000.
1, 200. 00 6000.
500. 00 8000.
5, 000. 00* 5000.
18, 000. 00~ 18000.
3, 600. 00* 3600.
60, 000. 00* 60000.
55. 00 145200.
90. 00 96300.
5, 000. 00* 5000.
100. 00 23000.
55. 00 155815.
100. 00 127900.
100. 00 14700.
50. 00 95250.
14, 000. 00* 14000.
15, 000. 00~ 15000.
14, 000. 00* 14000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-0533U4

07-LA-210-R

09/ 05/ 02

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.15
.25
.00
.75
.10
.35
.00
.00
.00
.00
.00
.00
.00
.00
.00

25000.
19200.
6000.
72000.
142695.
1350.
2750.
22950.
235400.
15300.
576000.
5600.
15288.
2150.
7500.
33200.
26000.
18000.
29600.
1550.
85500.
12000.
620250.
907600.
53705.
107060.
4750.
70200.
33193.
2833.
15300.
625.
12600.
3300.
1400.
84000.
8100.
150.
1900.

SUMMARY

OF

REMA/

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

30000.
12000.
3600.
42750.
147225.
810.
1650.
13500.
310300.
19040.
475200.
6000.
21168.
5000.
7800.
34000.
26000.
18000.
31200.
1350.
125400.
12000.
620250.
830454.
46700.
128472.
1000.
72800.
40480.
8096.
2250.
850.
12600.
3300.
1800.
50400.
2700.
1200.
2850.

NI NG BI DDERS

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.75
.55
.00
.75
.75
.25
.00
.00
.00
.00
.00
.00
.00
.00
.00

75000.
4800.
2600.

58500.

158550.
2700.
5500.

18225.

318860.

21182.

686880.
3400.

19404.
3250.
6000.

28000.

16000.
9000.

16000.
1625.

85500.

11040.

516875.
794150.
81725.
132754.
1000.

49400.

22264.

10120.

14400.

750.
4500.
300.
5140.
123600.
3690.
400.
1520.

Bl D245
PAGE 15
10/ 08/ 02
FI FTH
Bl D AMOUNT
40, 000. 00* 40000.
200. 00 19200.
100. 00 4000.
85. 00 38250.
70. 00 158550.
20. 00 1080.
20. 00 2200.
1, 600. 00 43200.
1, 600. 00 342400.
800. 00 27200.
450. 00 648000.
1, 500. 00 3000.
45. 00 13230.
1, 500. 00 7500.
10, 000. 00 10000.
10, 600. 00 42400.
12, 000. 00 24000.
12, 500. 00 12500.
6, 000. 00 48000.
300. 00 1500.
240. 00 136800.
270. 00 12960.
140. 00 578900.
240. 00 1089120.
1.00 46700.
1.25 107060.
45. 00 450.
5.50 57200.
6. 00 48576.
2.00 16192.
1, 800. 00 16200.
120. 00 600.
1, 400. 00 12600.
1, 700. 00 3400.
550. 00 1100.
400. 00 96000.
550. 00 4950.
150. 00 150.
2.00 380.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

94
TOT

07-0533U4

07-LA-210-R
09/ 05/ 02
SECOND
Bl D AMOUNT

1, 900. 00 1900. 00
410. 00 9430. 00
2, 250. 00 6750. 00
550. 00 1650. 00
270. 00 55350. 00
155. 00 168950. 00
2.00 3140. 00
39, 000. 00* 39000. 00
75. 00 31500. 00
220. 00 4400. 00
59. 00 11800. 00
30, 000. 00* 30000. 00
60, 000. 00* 60000. 00
.01* 0.01
1, 600. 00 9600. 00
325, 000. 00* 325000. 00
5,499, 659. 21

SUMMARY

OF REMA/
THI RD
Bl D AMOUNT
900. 00 900
440. 00 10120
2,150. 00 6450
540. 00 1620.
210. 00 43050.
185. 00 201650.
3.00 4710.
22,500. 00* 22500.
183. 00 76860.
115. 00 2300.
225.00 45000.
23, 500. 00* 23500.
75, 000. 00* 75000.
1. 00* 1.
1, 050. 00 6300.
580, 000. 00* 580000.
5,785, 711. 00

FOURTH

Bl D AMOUNT
800. 00 800
307. 00 7061
1, 000. 00 3000
2, 500. 00 7500.
200. 00 41000.
170. 00 185300.
2.65 4160.
50, 000. 00* 50000.
30. 00 12600.
330. 00 6600.
50. 00 10000.
25, 000. 00* 25000.
150, 000. 00* 150000.
.01* 0.
300. 00 1800.
580, 000. 00* 580000.
5,972,447.91

Bl D245
PAGE 16
10/ 08/ 02
FI FTH
Bl D AMOUNT
900. 00 900
400. 00 9200
2,200. 00 6600
600. 00 1800.
250. 00 51250.
180. 00 196200.
2.00 3140.
22,000. 00* 22000.
180. 00 75600.
110. 00 2200.
220. 00 44000.
22,500. 00* 22500.
70, 000. 00* 70000.
1. 00* 1.
1, 000. 00 6000.
600, 000. 00* 600000.
6, 504, 254. 00



07-0533U4 Bl D245

07-LA-210-R SUMMARY OF REMAI NI NG BI DDERS PAGE 17
09/ 05/ 02 10/ 08/ 02
| TEM SI XTH
Bl D AMOUNT

1 2, 000. 00* 2000. 00

2 1,510. 00 362400. 00

3 19. 20 20736. 00

4 8, 500. 00* 8500. 00

5 38, 100. 00* 38100. 00

6 1.95 5031. 00

7 42.70 2860. 90

8 21.50 49450. 00

9 178. 00 18690. 00
10 6. 60 6336. 00
11 22.00 11660. 00
12 27.30 518. 70
13 2.44 610. 00
14 39. 54 632. 64
15 3, 000. 00 6000. 00
16 11. 70 2340. 00
17 320. 00 640. 00
18 520. 00 1040. 00
19 100. 00 2100. 00
20 106. 00 5830. 00
21 100. 00 25000. 00
22 130. 00 31200. 00
23 600. 00 3000. 00
24 390. 00 6240. 00
25 6, 500. 00* 6500. 00
26 27,000. 00* 27000. 00
27 2, 000. 00* 2000. 00
28 16, 500. 00* 16500. 00
29 65. 00 171600. 00
30 15. 00 16050. 00
31 4, 400. 00* 4400. 00
32 31. 00 7130. 00
33 67. 00 189811. 00
34 15. 00 19185. 00
35 86. 00 12642. 00
36 102. 10 194500. 50
37 21, 000. 00* 21000. 00
38 10, 000. 00~ 10000. 00
39 14, 000. 00* 14000. 00



07-0533U4 Bl D245

07-LA-210-R SUMMARY OF REMAI NI NG BI DDERS PAGE 18
09/ 05/ 02 10/ 08/ 02
| TEM SI XTH
Bl D AMOUNT

40 23, 000. 00* 23000. 00
41 136. 00 13056. 00
42 50. 00 2000. 00
43 80. 00 36000. 00
44 61. 00 138165. 00
45 9. 00 486. 00
46 15.50 1705. 00
47 330. 00 8910. 00
48 660. 00 141240. 00
49 450. 00 15300. 00
50 268. 00 385920. 00
51 600. 00 1200. 00
52 140. 00 41160. 00
53 1, 300. 00 6500. 00
54 7, 300. 00 7300. 00
55 8, 000. 00 32000. 00
56 12, 100. 00 24200. 00
57 17, 200. 00 17200. 00
58 3, 000. 00 24000. 00
59 250. 00 1250. 00
60 170. 00 96900. 00
61 150. 00 7200. 00
62 136. 00 562360. 00
63 180. 20 817747. 60
64 .93 43431. 00
65 1.22 104490. 56
66 300. 00 3000. 00
67 6. 90 71760. 00
68 5.85 47361. 60
69 1.50 12144. 00
70 1, 800. 00 16200. 00
71 120. 00 600. 00
72 1, 400. 00 12600. 00
73 1, 500. 00 3000. 00
74 1, 000. 00 2000. 00
75 210. 00 50400. 00
76 750. 00 6750. 00
77 620. 00 620. 00
78 23.50 4465. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93

94
TOT

07-0533U4
07-LA-210-R
09/ 05/ 02

30, 000. 00*
9, 700. 00*
73, 000. 00*
1,100. 00
224, 734. 77*

53300.
174400.
6123.
37000.
32340.
6800.
24000.
30000.
9700.
73000.
6600.
224734.

4,800, 513. 27

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 19
10/ 08/ 02



